



**SBAC ADDENDUM NO. 2017-02**

**FOR THE VARIOUS MAJOR INFRASTRUCTURE  
PROJECTS OF THE PHILIPPINE GENERAL HOSPITAL**  
7 November 2017

Pursuant to Section 22.5.1 of the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184, the **Special Bids and Awards Committee for Infrastructure** is issuing this bid bulletin to modify or amend the following items in the Bid Documents specifically for **ER OBAS PROJECT (PO1 BINDED DRAWINGS (2))** after the review of the Archion Architects following the pre-bid conference held on 30 October 2017:

- A. Change in windows specifications and sizes
- B. Door height change
- C. Revised Bill of Quantities

Original Requirements	Changed to (As Amendments)
<b>1. <u>PO1-OBAS ER A607</u></b>  Schedule of windows	<b>1. <u>PO1-OBAS ER A607 REV 01</u></b>  Schedule of windows (See attached) Affected door finishes, door jamb and finishes
<b>2. <u>PO1-OBAS ER A601-A606</u></b>  Schedule of Doors  Height = 2100mm	<b>2. <u>PO1-OBAS ER A601-A606 REV 01</u></b>  Schedule of Doors (see attached)  Height = 2400mm
<b>3. <u>Architectural Bill of Quantities for PO1-OBAS ER</u></b>	<b>3. <u>Architectural Bill of Quantities for PO1-OBAS ER Revised</u></b> (See Attached ) Affected quantity of partition walls due to "1" and "2" Affected quantity of wall finishes "1" and "2"

These shall form an integral part of the Bid Documents.

For guidance and information of all concerned.

**Director CHARLOTTE M. CHIONG, MD, Ph.D.**  
Chairperson, Special Bids and Awards Committee