

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF DIETARY BLDG

ITEM NO.	DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST	AMOUNT (PESOS)
A	RETROFITTING WORKS				
1	Site Inspection/Ocular Inspection	3,105.55	m ²		
2	Preparation of as-built plans	3,105.55	m ²		
3	Rebound hammer test	3,105.55	m ²		
4	Concrete core sample extraction including	3,105.55	m ²		
5	Re-bar scanning/Cover meter	3,105.55	m ²		
6	Material Testing Reports	3,105.55	m ²		
7	Re-bar extraction	3,105.55	m ²		
8	Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	3,105.55	m ²		
9	Soli Test Report (1 Bore Hole)	1.00	lot		
	Direct Cost				
B	STRUCTURAL RETRO-FITTING DESIGN, PLANS AND BOQ				
1	Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of Structural analysis and investigation, etc.)	3,105.55	m ²		
	Direct Cost				

Prepared by:

TOTAL COST P

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF DORMITORY 1

ITEM NO.	NO	DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST	AMOUNT (PESOS)
A		RETRO-FITTING WORKS				
	1	Site Inspection/Ocular Inspection	1,391.00	m ²	-	-
	2	Preparation of as-built plans	1,391.00	m ²	-	-
	3	Rebound hammer test	1,391.00	m ²	-	-
	4	Concrete core sample extraction including	1,391.00	m ²	-	-
	5	Re-bar scanning/Cover meter	1,391.00	m ²	-	-
	6	Material Testing Reports	1,391.00	m ²	-	-
	7	Re-bar extraction	1,391.00	m ²	-	-
	8	Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	1,391.00		-	-
	9	(Soil Testing with Report (1 BH per building)	1.00	lot	-	-
		Direct Cost				-
B		STRUCTURAL RETRO-FITTING DESIGN				
	1	Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of Structural analysis and investigation, etc.)	1,391.00	m ²	-	-
		Direct Cost				-

Prepared by:

TOTAL COST

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF DORM 3

ITEM NO.	DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST	AMOUNT (PESOS)
A	RETRO-FITTING WORKS				
1	Site Inspection/Ocular Inspection	1,497.30	m ²	-	-
2	Preparation of as-built plans	1,497.30	m ²	-	-
3	Rebound hammer test	1,497.30	m ²	-	-
4	Concrete core sample extraction including	1,497.30	m ²	-	-
5	Re-bar scanning/Cover meter	1,497.30	m ²	-	-
6	Material Testing Reports	1,497.30	m ²	-	-
7	Re-bar extraction	1,497.30	m ²	-	-
8	Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	1,497.30	m ²	-	-
9	Soil testing with Report, (1 BH per building)	1.00	lot	-	-
	Direct Cost				-
B	STRUCTURAL RETRO-FITTING DESIGN, PLANS AND BOQ				
1	Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of Structural analysis and investigation, etc.)	1,497.30	m ²	-	-
	Direct Cost				-

Prepared by:

TOTAL COST

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF DORMITORY 5

ITEM NO.		DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST	AMOUNT (PESOS)
A		RETRO-FITTING WORKS				
	1	Site Inspection/Ocular Inspection	859.00	m ²	-	-
	2	Preparation of as-built plans	859.00	m ²	-	-
	3	Rebound hammer test	859.00	m ²	-	-
	4	Concrete core sample extraction including	859.00	m ²	-	-
	5	Re-bar scanning/Cover meter	859.00	m ²	-	-
	6	Material Testing Reports	859.00	m ²	-	-
	7	Re-bar extraction	859.00	m ²	-	-
	8	Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	859.00	m ²	-	-
	9	Soil testing with Report, (1 BH per building)	1.00	lot	-	-
			Direct Cost			-
B		STRUCTURAL RETRO-FITTING DESIGN, PLANS AND BOQ				
	1	Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of Structural analysis and investigation, etc.)	859.00	m ²	-	-
			Direct Cost			-

Prepared by:

TOTAL COST

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF ADMINISTRATION BUILDING

ITEM NO.		DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST	AMOUNT (PESOS)
A		RETRO-FITTING WORKS				
1		Site Inspection/Ocular Inspection	3,153.37	m ²	-	-
2		Preparation of as-built plans	3,153.37	m ²	-	-
3		Rebound hammer test	3,153.37	m ²	-	-
4		Concrete core sample extraction including	3,153.37	m ²	-	-
5		Re-bar scanning/Cover meter	3,153.37	m ²	-	-
6		Material Testing Reports	3,153.37	m ²	-	-
7		Re-bar extraction	3,153.37	m ²	-	-
8		Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	3,153.37	m ²	-	-
9		Soil testing with Report, (1 BH per building)	1.00	lot	-	-
		Direct Cost				-
B		STRUCTURAL RETRO-FITTING DESIGN, PLANS AND BOQ				
1		Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of Structural analysis and investigation, etc.)	3,153.37	m ²	-	-
		Direct Cost				-

Prepared by:

TOTAL COST

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF NURSE'S HOME

ITEM NO.		DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST		AMOUNT (PESOS)
A		RETRO-FITTING WORKS					
1		Site Inspection/Ocular Inspection	6,366.00	m ²	-		-
2		Preparation of as-built plans	6,366.00	m ²	-		-
3		Rebound hammer test	6,366.00	m ²	-		-
4		Concrete core sample extraction including	6,366.00	m ²	-		-
5		Re-bar scanning/Cover meter	6,366.00	m ²	-		-
6		Material Testing Reports	6,366.00	m ²	-		-
7		Re-bar extraction	6,366.00	m ²	-		-
8		Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	6,366.00	m ²	-		-
9		Soil Testing report (1 BH per building)	1.00	lot	-		-
		Direct Cost					-
B		STRUCTURAL RETRO-FITTING DESIGN, PLANS AND BOQ					
1		Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of structural analysis and investigation, etc.)	6,366.00	m ²	-		-
		Direct Cost					-

Prepared by:

TOTAL COST

P

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF OLD O.R. BLDG.

ITEM NO.		DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST		AMOUNT (PESOS)
A		RETRO-FITTING WORKS					
	1	Site Inspection/Ocular Inspection	1,017.00	m ²	-		-
	2	Preparation of as-built plans	1,017.00	m ²	-		-
	3	Rebound hammer test	1,017.00	m ²	-		-
	4	Concrete core sample extraction including	1,017.00	m ²	-		-
	5	Re-bar scanning/Cover meter	1,017.00	m ²	-		-
	6	Material Testing Reports	1,017.00	m ²	-		-
	7	Re-bar extraction	1,017.00	m ²	-		-
	8	Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	1,017.00	m ²	-		-
	9	Soil Testing with Report (1 BH per building)	1.00	lot	-		-
		Direct Cost					-
B		STRUCTURAL RETR-FITTING DESIGN, PLANS AND BOQ					
	1	Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of Structural analysis and investigation, etc.)	1,017.00	m ²	-		-
		Direct Cost					-

Prepared by:

TOTAL COST

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF PROEPRTY AND SUPPLY BLDG.

ITEM NO.	DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST	AMOUNT (PESOS)
1	Site Inspection/Ocular Inspectiion	2,489.47	m ²	-	-
2	Preparation of as-built plans	2,489.47	m ²	-	-
3	Rebound hammer test	2,489.47	m ²	-	-
4	Concrete core sample extraction including	2,489.47	m ²	-	-
5	Re-bar scanning/Cover meter	2,489.47	m ²	-	-
6	Material Testing Reports	2,489.47	m ²	-	-
7	Re-bar extraction	2,489.47	m ²	-	-
8	Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	2,489.47	m ²	-	-
9	Soil Testing with Report (1 Bore Hole)	1.00	lot	-	-
	Direct Cost				-
B	STRUCTURAL RETRO-FITTING DESIGN, PLANS AND BOQ			-	
1	Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of structural analysis and investigation, etc.)	2,489.47	m ²	-	-
	Direct Cost				-

Prepared by:

TOTAL COST

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF WARDS 1 & 2

ITEM NO.	DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST	AMOUNT (PESOS)
A.	RETRO-FITTING WORKS				
1	Site Inspection/Ocular Inspection	2,411.91	m ²	-	-
2	Preparation of as-built plans	2,411.91	m ²	-	-
3	Rebound hammer test	2,411.91	m ²	-	-
4	Concrete core sample extraction including	2,411.91	m ²	-	-
5	Re-bar scanning/Cover meter	2,411.91	m ²	-	-
6	Material Testing Reports	2,411.91	m ²	-	-
7	Re-bar extraction	2,411.91	m ²	-	-
8	Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	2,411.91	m ²	-	-
9	Soil Testing with Report (1 Bore Hole)	1.00	lot	-	-
	Direct Cost				-
B	STRUCTURAL RETRO-FITTING DESIGN, PLANS AND BOQ				
1	Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of Structural analysis and investigation, etc.)	2,411.91	m ²	-	-
	Direct Cost				-

Prepared by:

TOTAL COST

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF WARDS 3 & 4

ITEM NO.	DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST	AMOUNT (PESOS)
A.	RETRO-FITTING WORKS				
1	Site Inspection/Ocular Inspection	2,411.91	m ²	-	-
2	Preparation of as-built plans	2,411.91	m ²	-	-
3	Rebound hammer test	2,411.91	m ²	-	-
4	Concrete core sample extraction including	2,411.91	m ²	-	-
5	Re-bar scanning/Cover meter	2,411.91	m ²	-	-
6	Material Testing Reports	2,411.91	m ²	-	-
7	Re-bar extraction	2,411.91	m ²	-	-
8	Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	2,420.42	m ²	-	-
9	Soil Testing with Report (1 Bore Hole)	1.00	lot	-	-
	Direct Cost				-
B	STRUCTURAL RETRO-FITTING DESIGN, PLANS AND BOQ				
1	Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of Structural analysis and investigation, etc.)	2,411.91	m ²	-	-
	Direct Cost				-

Prepared by:

TOTAL COST

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF WARDS 5 & 6

ITEM NO.	DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST	AMOUNT (PESOS)
A.	RETRO-FITTING WORKS				
1	Site Inspection/Ocular Inspection	2,807.10	m ²	-	-
2	Preparation of as-built plans	2,807.10	m ²	-	-
3	Rebound hammer test	2,807.10	m ²	-	-
4	Concrete core sample extraction including	2,807.10	m ²	-	-
5	Re-bar scanning/Cover meter	2,807.10	m ²	-	-
6	Material Testing Reports	2,807.10	m ²	-	-
7	Re-bar extraction	2,807.10	m ²	-	-
8	Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	2,807.10	m ²	-	-
9	Soil Testing with Report (1 Bore Hole)	1.00	lot	-	-
	Direct Cost				-
B	STRUCTURAL RETRO-FITTING DESIGN, PLANS AND BOQ				
1	Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of Structural analysis and investigation, etc.)	2,807.10	m ²	-	-
	Direct Cost				-

Prepared by:

TOTAL COST

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF WARDS 7 & 8

ITEM NO.	DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST	AMOUNT (PESOS)
A.	RETRO-FITTING WORKS				
1	Site Inspection/Ocular Inspectiion	2,807.10	m ²	-	-
2	Preparation of as-built plans	2,807.10	m ²	-	-
3	Rebound hammer test	2,807.10	m ²	-	-
4	Concrete core sample extraction including	2,807.10	m ²	-	-
5	Re-bar scanning/Cover meter	2,807.10	m ²	-	-
6	Material Testing Reports	2,807.10	m ²	-	-
7	Re-bar extraction	2,807.10	m ²	-	-
8	Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	2,807.10	m ²	-	-
9	Soil Testing with Report (1 Bore Hole)	1.00	lot	-	-
	Direct Cost				-
B	STRUCTURAL RETRO-FITTING DESIGN, PLANS AND BOQ				
1	Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of Structural analysis and investigation, etc.)	2,807.10	m ²	-	-
	Direct Cost				-

Prepared by:

TOTAL COST

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF WARDS 9 & 10

ITEM NO.	DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST	AMOUNT (PESOS)
A.	RETRO-FITTING WORKS				
1	Site Inspection/Ocular Inspection	2,699.72	m ²	-	-
2	Preparation of as-built plans	2,699.72	m ²	-	-
3	Rebound hammer test	2,699.72	m ²	-	-
4	Concrete core sample extraction including	2,699.72	m ²	-	-
5	Re-bar scanning/Cover meter	2,699.72	m ²	-	-
6	Material Testing Reports	2,699.72	m ²	-	-
7	Re-bar extraction	2,699.72	m ²	-	-
8	Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	2,699.72	m ²	-	-
9	Soil Testing with Report (1 Bore Hole)	1.00	lot	-	-
	Direct Cost				-
B	STRUCTURAL RETRO-FITTING DESIGN, PLANS AND BOQ				
1	Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of Structural analysis and investigation, etc.)	2,699.72	m ²	-	-
	Direct Cost				-

Prepared by:

TOTAL COST

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF WARDS 11 & 12

ITEM NO.	DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST	AMOUNT (PESOS)
A.	RETRO-FITTING WORKS				
1	Site Inspection/Ocular Inspection	2,699.72	m ²	-	-
2	Preparation of as-built plans	2,699.72	m ²	-	-
3	Rebound hammer test	2,699.72	m ²	-	-
4	Concrete core sample extraction including	2,699.72	m ²	-	-
5	Re-bar scanning/Cover meter	2,699.72	m ²	-	-
6	Material Testing Reports	2,699.72	m ²	-	-
7	Re-bar extraction	2,699.72	m ²	-	-
8	Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	2,699.72	m ²	-	-
9	Soil Testing with Report (1 Bore Hole)	1.00	lot	-	-
	Direct Cost				-
B	STRUCTURAL RETRO-FITTING DESIGN, PLANS AND BOQ				
1	Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of Structural analysis and investigation, etc.)	2,699.72	m ²	-	-
	Direct Cost				-

Prepared by:

TOTAL COST

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF WARDS 14A & 14B

ITEM NO.	DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST	AMOUNT (PESOS)
A.	RETRO-FITTING WORKS				
1	Site Inspection/Ocular Inspection	2,581.97	m ²	-	-
2	Preparation of as-built plans	2,581.97	m ²	-	-
3	Rebound hammer test	2,581.97	m ²	-	-
4	Concrete core sample extraction including	2,581.97	m ²	-	-
5	Re-bar scanning/Cover meter	2,581.97	m ²	-	-
6	Material Testing Reports	2,581.97	m ²	-	-
7	Re-bar extraction	2,581.97	m ²	-	-
8	Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	2,581.97	m ²	-	-
9	Soil Testing with Report (1 Bore Hole)	1.00	lot	-	-
	Direct Cost				-
B	STRUCTURAL RETRO-FITTING DESIGN, PLANS AND BOQ				
1	Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of Structural analysis and investigation, etc.)	2,581.97	m ²	-	-
	Direct Cost				-

Prepared by:

TOTAL COST

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN OF WARDS 15 & 16

ITEM NO.	DESCRIPTION OF WORK	QUANTITY	UNIT	UNIT COST	AMOUNT (PESOS)
A. RETRO-FITTING WORKS					
1	Site Inspection/Ocular Inspection	2,581.97	m ²	-	-
2	Preparation of as-built plans	2,581.97	m ²	-	-
3	Rebound hammer test	2,581.97	m ²	-	-
4	Concrete core sample extraction including	2,581.97	m ²	-	-
5	Re-bar scanning/Cover meter	2,581.97	m ²	-	-
6	Material Testing Reports	2,581.97	m ²	-	-
7	Re-bar extraction	2,581.97	m ²	-	-
8	Structural Retro-fitting Design Analysis/ Calculation, Plans, BOQ and Test results	2,581.97	m ²	-	-
9	Soil Testing with Report (1 Bore Hole)	1.00	lot	-	-
	Direct Cost				-
B. STRUCTURAL RETRO-FITTING DESIGN, PLANS AND BOQ					
1	Engineering Design and Consultancy Services (Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of Structural analysis and investigation, etc.)	2,581.97	m ²	-	-
	Direct Cost				-

Prepared by:

TOTAL COST

PROJECT TITLE : STRUCTURAL, ASSESSMENT, INVESTIGATION AND RETROFITTING DESIGNS FOR THE EXISTING BUILDINGS OF PGH
Philippine General Hospital

SUBJECT : PROPOSED RETRO-FITTING/ENGINEERING DESIGN

***** S U M M A R Y *****

A. Structural assessment and Investigation of the building for Retro-fitting Design

		AMOUNT (PESOS)
A	DIETARY BUILDING	P -
B	DORM 1	-
C	DORM 3	-
D	DORM 5	-
E	ADMINISTRATION BLDG.	-
F	NURSE'S HOME	-
G	OLD O.R. BUILDING	-
H	PROPERTY AND SUPPLY OFFICE	-
I	WARDS	-
1.00	WARDS 1 & 2	-
2.00	WARDS 3 & 4	-
3.00	WARDS 5 & 6	-
4.00	WARDS 7 & 8	-
5.00	WARDS 9 & 10	-
6.00	WARDS 11 & 12	-
7.00	WARDS 14A & 14B	-
8.00	WARDS 15 & 16	-

B. Engineering Design and Consultancy Services
(Design, Working Drawing, Bill of Quantity and Cost Estimate, AutoCAD Drawing, Update of structural analysis and investigation, etc.)

TOTAL DIRECT COST	P	-
INDIRECT COST	15.00%	-
VAT	12.00%	-
TOTAL PROJECT COST	P	-