



BIDS AND AWARDS COMMITTEE 3

University of the Philippines Manila

P. Faura St. corner Ma. Orosa St., Ermita, Manila

Telefax # 8141-223

SECTION VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Qty	Total	Delivered Weeks/Months
	Supply of Neobase Non-Derivatized MSMS Kit Screening Kit for Amino Acids and Acylcarnitines Disorders. (Rebid)			6 weeks (Staggered Deliver) upon receipt of approved Purchase Order & NTP
	***** Nothing follows *****			