


CAMPUS PLANNING DEVELOPMENT & MAINTENANCE OFFICE
UNIVERSITY OF THE PHILIPPINES MANILA
The Health Sciences Center
 2 Fourz Street, Ermita, Manila Tel. No. 525-2233 Telefax No. 526-0428



BID PROPOSAL FORM

PROJECT TITLE : **SUPPLY AND INSTALLATION OF EMERGENCY EXIT AT PHILIPPINE EYE RESEARCH INSTITUTE**
 Philippine Eye Institute 5th Floor Researchers Room SOJR Building

NAME OF BIDDER : _____

ADDRESS : _____

CONTACT NO(S) : _____

TOTAL LUMP SUMP BID : _____ PhP _____

ITEM	QTY.	UNIT(S)	DESCRIPTION(S)	UNIT COST	TOTAL COST
1.00	GEN. REQ'ts. / SITEWORKS				
1.01	Mobilization/Demobilization				
	2.00	T.L.	Mobilization & Demobilization	PhP _____	PhP _____
	2.00	T.L.	Haul Debris/Excess Materials	_____	_____
			Sub-Direct Cost		PhP _____
1.02	Demolition Works				
	1.00	lot	Demolition and hauling of existing double wall partition	PhP _____	PhP _____
			Sub-Direct Cost		PhP _____
			Total for General Requirements / Siteworks		PhP _____
2.00	ARCHITECTURAL WORKS				
2.01	Doors & Jambs				
	1.00	set(s)	Door Type: (D-1) Metal Flush Single Panel Door Size: (W)1.00 m x (H)2.10 m Door Panel: Gauge #18 G.I. Thickness: 44 mm w/ honeycomb insulation Door Jamb: Gauge #16 G.I. Jamb Type: Single rabbet (97mm) Finish: Epoxy primer gray, Red finished Fire Rated: 2 Hours Complete with panic device stainless butterfly ball bearing hinges	PhP _____	PhP _____
			Material Cost		PhP _____
			Labor Cost		_____
			Sub-Direct Cost		PhP _____
2.02	Restoration Works				
	1.00	lot	Repair and repainting of affected areas	PhP _____	PhP _____
			Sub-Direct Cost		PhP _____
			Total for Architectural Works		PhP _____
3.00	ELECTRICAL WORKS				
	1.00	unit	LED exit signage with battery and charger	PhP _____	PhP _____
	1.00	lot	Emergency light	PhP _____	PhP _____
	1.00	lot	Relocation of existing elctl CO /LAN	PhP _____	PhP _____
			Sub-Direct Cost		PhP _____
			Total for Electrical Works		PhP _____
SUMMARY					
1.00	Mobilization/Demobilization				PhP _____
			Total Materials and Labor Cost		PhP _____
			Overhead Cost	@	_____
			Tax	@	12% _____
			Sub-total Cost		PhP _____
			TOTAL PROJECT COST		PhP _____

PREPARED BY: _____ Signature over Printed Name & Designation _____ Date _____