

SUPPLEMENTAL / BID BULLETIN

UNIVERSITY OF THE PHILIPPINES MANILA

The Health Sciences Center

Bids and Awards Committee 1

Taft Avenue, Manila Trunk Line No. 8554-8400 Local 3014/3015



BID BULLETIN NO. 2023-**20** 10 March 2023

for the Contract of Lease for the Provision of Transportation/Shuttle Services BAC1-2023-01-0016

Pursuant to Section 22.5.1 of the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184, the Bids and Awards Committee 1 is issuing this bid bulletin to modify or amend the following items in the Bid Documents in response to and address the request / clarification of the prospective bidder/s who attended the pre-bid conference held on 28 February 2023:

1. The following data should be modified in the Invitation to Bid (Section 1) as:

Item No.	From	То
1	The University of the Philippines Manila –	The University of the Philippines Manila –
	Philippine General Hospital (UPM-PGH), through the Fund 101 intends to apply the	Philippine General Hospital (UPM-PGH), through the Fund 101 intends to apply the
	sum of Twenty Three Million One Hundred	sum of Twenty Three Million One Hundred
	Thirty Seven Thousand Four Hundred	Thirty Seven Thousand Four Hundred
	Eighty Five Pesos & 00/100 (Php23,137,485.00), inclusive of all taxes,	Fighty Five Pesos & 00/100 (Php23,137,485.00)
	such as, but not limited to, value added tax	Nine Hundred Fifty Three Thousand Five
	(VAT), income tax, local taxes, and other fiscal levies, being the ABC to payments	<u>Hundred Twenty Five Pesos & 00/100</u> (Php21,953,525.00), inclusive of all taxes,
	under the contract for Contract of Lease for	such as, but not limited to, value added tax
	the Provision of Transportation/Shuttle	(VAT), income tax, local taxes, and other
	Services under Project Reference No.:	fiscal levies, being the ABC to payments
	BAC1-2023-01-0016. Bids received in excess of the ABC shall be automatically	under the contract for Contract of Lease for the Provision of Transportation/Shuttle
	rejected at bid opening.	Services under Project Reference No.:
		BAC1-2023-01-0016. Bids received in
		excess of the ABC shall be automatically rejected at bid opening.
		rejected at bid opening.

2. The following data should be modified in the Instructions to Bidders (Section 2) as:

Item No.	From	То
2.1	The GOP through the source of funding as	The GOP through the source of funding as
	indicated below for Fund 101 in the	indicated below for Fund 101 in the
	amount of Twenty Three Million One	amount of Twenty Three Million One
	Hundred Thirty Seven Thousand Four	Hundred Thirty Seven Thousand Four
	Hundred Eighty Five Pesos & 00/100	Hundred Eighty Five Pesos & 00/100
	(Php23,137,485.00).	(Php23,137,485.00) <i>Twenty One Million</i>
		Nine Hundred Fifty Three Thousand Five

Item No.	From	То
		Hundred Twenty Five Pesos & 00/100 (Php21,953,525.00).

3. The following data should be modified in the Bid Data Sheet (Section 3) as:

1.10 5011	owing data should be modified in the bla b	ara erreet (ereettert g) aet
Item No.	From	То
19.3	CONTRACT OF LEASE FOR THE	CONTRACT OF LEASE FOR THE
	PROVISION OF TRANSPORTATION /	PROVISION OF TRANSPORTATION /
	SHUTTLE SERVICES	SHUTTLE SERVICES
	Services for PGH Employees for March 16	Services for PGH Employees for March 16
	to December 31, 2023 (291 Days)	to December 31, 2023 (291 Days) April 1,
		2023 to December 31, 2023
	Total Approved Budget for the Contract =	
	Php23,137,485.00	Total Approved Budget for the Contract =
	-	Php21,953,525.00

4. The following data should be modified in the Schedule of Requirements (Section VI) as:

From	То
Total Approved Budget for the Contract =	Total Approved Budget for the Contract =
Php23,137,485.00	Php21,953,525.00

5. The following data should be modified in the Technical Specification (Section 7) as:

Item No.	From	То
	CONTRACT OF LEASE FOR THE PROVISION OF TRANSPORTATION /	CONTRACT OF LEASE FOR THE PROVISION OF TRANSPORTATION /
	SHUTTLE SERVICES	SHUTTLE SERVICES
	Services for PGH Employees for March 16	Services for PGH Employees for March 16
	to December 31, 2023 (291 Days)	to December 31, 2023 (291 Days) April 1,
		2023 to December 31, 2023
VI	The Approved Budget of the Contract	The Approved Budget of the Contract
	(ABC) is Twenty Three Million One	(ABC) is Twenty Three Million One
	Hundred Thirty Seven Thousand Four	Hundred Thirty Seven Thousand Four
	Hundred Eighty Five (Php23,137,485.00).	Hundred Eighty Five Pesos & 00/100
	This shall follow government procedures	(Php23,137,485.00) <i>Twenty One Million</i>
	and appropriations.	Nine Hundred Fifty Three Thousand Five
		Hundred Twenty Five Pesos & 00/100
		(<i>Php21,953,525.00</i>). This shall follow
		government procedures and
		appropriations.
VII	The contract for the operation of the	The contract for the operation of the
	shuttle services shall be for 291 days from	shuttle services shall be for 291 days from
	March 16 to December 31, 2023.	March 16 to December 31, 2023 April 1,
		2023 to December 31, 2023.

This shall form an integral part of the Bid Documents.

For the information and guidance of all concerned.	Received by the Bidder:
	Signature over Printed Name
Dean CHARLOTTE M. CHIONG, MD, PhD Chairperson, Bids and Awards Committee 1	Name of Company
	Date