

## CAMPUS PLANNING, DEVELOPMENT & MAINTENANCE OFFICE

## UNIVERSITY OF THE PHILIPPINES MANILA

The Health Sciences Center P. Faura Street, Ermita, Manila Tel. No. 525-2233 Telefax No. 526-8420



## BILL OF QUANTITIES - BID PROPOSAL FORM

PROJECT	IIIILE :		Room 218 & 219 2nd Floor NIH Build University of the Philippines			
NAME OF BIDDER :  ADDRESS :  CONTACT NO(S). :		:				
		:	-			
		:				
TOTAL LUMP SUM BID :		:			Ph	Р
ПЕМ	QTY.	UNIT(S)	DESCRIPTION(S)		UNIT COST	TOTAL COST
1.00	GEN. REQ'Ts.	/ SITEWORE	KS			
	Mobilization	/Demobilizo				
	1.00	lot	Mobilization & Demobilization	Php	Ph	р
	1.00	lot	Haul Debris/Excess Materials	· ·		
	Demolition V	Vorks				
	1.00	lot	Dismantling of existing ceiling a	nd roof wooden structure		
	Temporary F	acilities				
	1.00	lot	Scaffolding, boards ups, canvass	/temporary		
			covering and safety signages			
			Total General Re	equirements Cost	Ph	р
2.00	ARCHITECTU	RAL WORKS	i			
	Girder Truss					
	24.00	pc/s	2" x 4" x 12' Good Lumber	Php	Ph	p
	33.00	pc/s	2" x 3" x 12' Good Lumber			
	30.00	pc/s	2" x 3" x 8' Good Lumber	ji		
	1.00	keg	CW Nail			
				Material Cost Labor Cost	Ph	p
				Sub-Total Cost	Ph	n ————
				332 73121 3331	• • • • • • • • • • • • • • • • • • • •	
	Ceiling Work		100 100 0 111 0	Disp.		- D
	57.60	sq.m	600 x 600 mm x 9mm thk. Gypst on T-runner with fixed hanger a painted finished		PI	nP
				Sub-Total Cost	Ph	p
			Total A	chitectural Works	Ph	D Q

SUMMARY

	GEN. REQ'Ts. / SITEWORKS ARCHITECTURAL WORKS				PhP _	
		Total Materials and Labor Cost			PhP	
		Overhead Cost	@			
		Tax	@	12.0%		
		TOTAL CONTRACT COST			PhP _	
PREPARED	BY :					
		Signature over Printed Name & Position/Designat	tion		_	Date